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DEVELOPMENT (“World Bank”), acting as an implementing agency of the Global 
Environment Facility (“GEF”). 
 
The Recipient and the World Bank hereby agree as follows: 
 

Article I 
Standard Conditions; Definitions 

 
1.01. The Standard Conditions for Grants Made by the World Bank Out of Various 
Funds, dated July 20, 2006 (“Standard Conditions”) constitute an integral part of this 
Agreement. 

1.02. Unless the context requires otherwise, the capitalized terms used in this 
Agreement have the meanings ascribed to them in the Standard Conditions, in this 
Agreement, or in the Appendix to this Agreement.    

Article II 
The Project 

 
2.01. The Recipient declares its commitment to the objectives of the project described 
in Schedule 1 to this Agreement (“Project”).  To this end, the Recipient shall: (i) through 
EMB within DENR, carry out Parts A (except A.4), B, C, and G of the Project, with the 
assistance of MWSS, LLDA, DOH, DPWH, and PRRC in the case of Parts A, B and C of 
the Project; (ii) through LLDA, carry out Part D of the Project; and (iii) cause MWSS to 
carry out Parts A.4, E and F of the Project; all in accordance with the provisions of 
Article II of the Standard Conditions. 

2.02. Without limitation upon the provisions of Section 2.01 of this Agreement, and 
except as the Recipient and the World Bank shall otherwise agree, the Recipient shall 
ensure that the Project is carried out in accordance with the provisions of Schedule 2 to 
this Agreement. 
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Article III 
The Grant 

 
3.01. The World Bank agrees to extend to the Recipient, on the terms and conditions 
set forth or referred to in this Agreement, a grant in an amount equal to five million  
United States Dollars ($5,000,000) (“Grant”) to assist in financing the Project. 

3.02. The Recipient may withdraw the proceeds of the Grant in accordance with 
Section IV of Schedule 2 to this Agreement. 

Article IV 
Additional Remedies 

 
4.01. The Additional Events of Suspension referred to in Section 4.02(i) of the 
Standard Conditions consist of the following:   
 

(a) Payment Failure: The Recipient has failed to make payment 
(notwithstanding the fact that such payment may have been made by a third party) of 
principal, interest, service charges, or any other amount due to IDA or IBRD: (i) under any 
agreement between the Recipient and IDA; (ii) under any agreement between the Recipient 
and IBRD; and (iii) in consequence of any guarantee extended or other financial obligation 
of any kind assumed by IDA or IBRD to any third party with the agreement of the 
Recipient.  
 

(b)  Event prior to Effectiveness. The World Bank has determined after the 
Effective Date referred to in Section 5.02 of this Agreement that prior to such date but after 
the date of this Agreement, an event has occurred which would have entitled the World 
Bank to suspend the Recipient’s right to make withdrawals from the Grant Account if this 
Agreement had been effective on the date such event occurred. 
 

Article V 
Effectiveness; Termination 

 
5.01. This Agreement shall not become effective until evidence satisfactory to the World 
Bank has been furnished to the World Bank that the conditions specified below have been 
satisfied: 

 
(a) The Recipient, through DENR, has engaged rate rebasing study 

consultants for carrying out Part E of the Project, in adequate numbers and with experience, 
qualifications and terms of reference, satisfactory to the World Bank;   
 

(b) The Recipient, through DENR, has adopted the Procurement Manual, 
including the Anti-corruption Measures, in a manner satisfactory to the World Bank; 
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(c) The procurement staff of FASPO within DENR has completed training on 
the application of the procurement procedures applicable to the Project, in a manner 
satisfactory to the World Bank;   
 

(d) A Memorandum of Agreement, acceptable to the World Bank, has been 
executed on behalf of DENR and MWSS pursuant to the provisions of paragraph B.2 of 
Section I of Schedule 2 to this Agreement;      
 

(e) MWSS has obtained from DENR environmental certification for 
carrying out Part F of the Project; and  

 
(f) A Memorandum of Agreement, acceptable to the World Bank, has been 

executed on behalf of MWSS and MWSI pursuant to the provisions of paragraph 1(j) of 
Annex 1 to Schedule 2 to this Agreement. 
 
5.02. Except as the Recipient and the World Bank shall otherwise agree, this Agreement 
shall enter into effect on the date upon which the World Bank dispatches to the Recipient 
notice of its acceptance of the evidence required pursuant to Section 5.01 (“Effective 
Date”).  If, before the Effective Date, any event has occurred which would have entitled the 
World Bank to suspend the right of the Recipient to make withdrawals from the Grant 
Account if this Agreement had been effective, the World Bank may postpone the dispatch 
of the notice referred to in this Section until such event (or events) has (or have) ceased to 
exist.  
 
5.03. Termination for Failure to Become Effective. This Agreement and all obligations 
of the parties under it shall terminate if it has not entered into effect by ninety (90) days 
after the date of this Agreement, unless the World Bank, after consideration of the reasons 
for the delay, establishes a later date for the purpose of this Section. The World Bank shall 
promptly notify the Recipient of such later date. 
 

Article VI 
Recipient’s Representative; Addresses 

 
6.01. The Recipient’s Representative referred to in Section 7.02 of the Standard 
Conditions is the Secretary of Finance of the Recipient. 
 
6.02. The Recipient’s Address referred to in Section 7.01 of the Standard Conditions is: 

 
Secretary of Finance 

 Department of Finance 
 Bangko Sentral Complex 
 Manila 
 Republic of the Philippines 
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Cable address:  Telex: 
 

SECFIN  40268 CB-CONF 
 Manila 

6.03. The World Bank’s Address referred to in Section 7.01 of the Standard Conditions 
is: 
 

International Bank for Reconstruction and Development  
1818 H Street, N.W. 
Washington, D.C. 20433 

 United States of America 
 

Cable address:  Telex:   Facsimile: 
 

INTBAFRAD  248423 (MCI) or (202) 477-6391 
 Washington, D.C.   64145 (MCI) 
 

AGREED at Manila, Republic of the Philippines, as of the day and year first 
above written. 

 
REPUBLIC OF THE PHILIPPINES 

 

By: /s/ Margarito B. Teves 
 

Authorized Representative 
 

INTERNATIONAL BANK FOR  
 RECONSTRUCTION AND DEVELOPMENT 
 acting as an Implementing Agency of the  
 Global Environment Facility 
 

By: /s/ Jehan Arulpragasam 
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Authorized Representative 
 

SCHEDULE 1 

Project Description 

The objectives of the Project are to assist the Recipient in the Project Areas in: (i) 
identifying essential adjustments to administrative, institutional, and regulatory practices 
and existing legislations in order to attract private investments in the Recipient’s 
wastewater sector; (b) increasing the effectiveness of the agencies responsible for water 
pollution control through improved coordination; and (c) promoting innovative, simple 
and effective wastewater treatment techniques. 

 

The Project consists of the following parts: 

Part A: Partnership Strengthening

1. Strengthening partnerships among the Recipient’s agencies responsible for water 
pollution control to improve coordination and effectiveness, through carrying out studies 
of successful pollution control and wastewater management partnership models 
worldwide, and identifying and carrying out measures for improving existing 
administrative, institutional, and regulatory practices.  
 
2. Establishing an integrated partnership information center in DENR to consolidate 
existing data concerning the wastewater sector and disseminating such information to 
stakeholders in said sector.  
 
3. Integrating water quality monitoring systems of the Recipient’s agencies 
responsible for water pollution control.   
 
4. Expanding the public assessment of water services to include sewerage and 
sanitation services.   

 
Part B: Planning and Policy Development

1. Updating the sewerage and sanitation master plans and applicable standards for 
the MWSS’s jurisdiction areas. 

 
2. Refining policies, procedures and guidelines for regulating the providers of septic 
tank desludging services. 

 
3. Developing procedures and standards for implementing the Recipient’s Clean 
Water Act and the Sanitation Code.    
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Part C: Innovative Financing 
Developing and testing innovative financing arrangements for the sewerage and 

sanitation sector to attract private sector investment in the sewerage and sanitation sector, 
including provision of technical assistance.    
 
Part D: Use of Market-based Incentives

Assisting LLDA in improving its environmental user fees systems and 
implementing market-based incentives in such systems through provision of technical 
assistance.  
 
Part E: Rate Rebasing

Providing technical assistance and training to MWSS and the Recipient’s 
relevant government agencies for the preparation and negotiations of 2007/2008 rate 
rebasing in the water and wastewater sector.      
 
Part F: Joint Septage and Sewage Treatment Plant

Upgrading a selected sewage treatment plant in Quezon City to a combined 
septage and sewage treatment plant, including the first year trial operation of the 
combined septage and sewage treatment plant.  

Part G: Project Management

Providing technical assistance and operating support to assist DENR in 
implementing, coordinating, monitoring, evaluating, and supervising the Project and 
disseminating the Project’s results and outcomes.    
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SCHEDULE 2 

Project Execution 

Section I. Institutional and Other Arrangements

A. Project Management. 

1. The Recipient shall maintain until completion of the Project: 
 
(a) the FASPO within DENR with such functions, responsibilities and funds 

for the Project, satisfactory to the World Bank, and with competent staff in adequate 
numbers, to be responsible for overall coordination, procurement, financial management, 
reporting, monitoring and evaluation for the Project; and   
 

(b) the Technical Assistance Team within DENR’s EMB, assigned with such 
functions, responsibilities and funds for the Project, satisfactory to the World Bank, and 
with competent staff in adequate numbers, to be responsible for advising FASPO on the 
technical aspects of the Project. 

 
B. Project Implementation. 

1. The Recipient shall carry out the Project in accordance with the Procurement 
Manual including the Anti-corruption Measures, acceptable to the World Bank.  The 
Recipient shall not assign, amend, abrogate or waive the Procurement Manual including 
the Anti-corruption Measures, or any portion thereof, without the prior approval of the 
World Bank. 

2. (a) For carrying out Parts A.4, E and F of the Project, the Recipient, through 
DENR, shall enter into a Memorandum of Agreement with MWSS under terms and 
conditions acceptable to the World Bank, which shall include the provisions set forth in 
Annex 1 to this Schedule (“MWSS Memorandum of Agreement”).        
 

(b) The Recipient shall exercise its rights under the MWSS Memorandum of 
Agreement in such manner as to protect the interests of the Recipient and the World Bank 
and to accomplish the purposes of the Grant.  Except as the World Bank shall otherwise 
agree, the Recipient shall not assign, amend, abrogate or waive the MWSS Memorandum 
of Agreement or any of its provisions. 
 
3. For carrying out Part F of the Project, the Recipient shall cause MWSS to: 
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(a) carry out said part of the Project in accordance with the EMP, in a 
manner satisfactory to the World Bank;  

 
(b) furnish any proposed revision of the EMP to the World Bank for its prior 

approval;   
 

(c) maintain policies and procedures adequate to enable it to monitor and 
evaluate on an ongoing basis the carrying out of the EMP, in accordance with indicators 
acceptable to the Bank; and 

 
(d) by June 30, 2008, and each June 30 thereafter, furnish reports of annual 

audits to be carried out by an independent environment auditor, acceptable to the World 
Bank, to monitor and evaluate compliance with the implementation of the EMP, and take 
all actions necessary to ensure compliance with the measures set forth in the EMP, taking 
into consideration the recommendations from such audits and the World Bank’s 
comments thereon. 
 
Section II. Project Monitoring, Reporting and Evaluation 

A. Project Reports; Completion Report. 
 
1. The Recipient, through DENR, shall monitor and evaluate the progress of the 
Project and prepare Project Reports in accordance with the provisions of Section 2.06 of 
the Standard Conditions and on the basis of the indicators set forth in Annex 2 to this 
Schedule.  Each Project Report shall cover the period of one (1) calendar semester, and 
shall be furnished to the World Bank not later than one (1) month after the end of the 
period covered by such report. 
 
2. The Recipient, through DENR, shall prepare the Completion Report in 
accordance with the provisions of Section 2.06 of the Standard Conditions.  The 
Completion Report shall be furnished to the World Bank not later than six (6) months 
after the Closing Date. 

 
B. Financial Management; Financial Reports; Audits. 

1. The Recipient, through DENR, shall ensure that a financial management system 
is maintained in accordance with the provisions of Section 2.07 of the Standard 
Conditions. 

2. The Recipient, through DENR, shall ensure that interim unaudited financial 
reports for the Project are prepared and furnished to the World Bank not later 
than one (1) month after the end of each calendar quarter, covering the quarter, in 
form and substance satisfactory to the World Bank. 
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3. The Recipient, through DENR, shall, upon the World Bank’s request, have its 
Financial Statements for the Project audited in accordance with the provisions of 
Section 2.07(b) of the Standard Conditions.  Each audit of the Financial 
Statements shall cover the period of one (1) fiscal year of the Recipient.  The 
audited Financial Statements for each such period shall be furnished to the World 
Bank not later than six (6) months after the end of such period. 

Section III. Procurement

A. General. 

1. Procurement and Consultant Guidelines.  All goods, works and services 
required for the Project and to be financed out of the proceeds of the Grant shall 
be procured in accordance with the requirements set forth or referred to in: 

(a) Section I of the “Guidelines for Procurement under IBRD Loans and 
IDA Credits” published by the World Bank in May 2004 (“Procurement 
Guidelines”) in the case of goods and works, and Sections I and IV of the 
“Guidelines: Selection and Employment of Consultants by World Bank 
Recipients” published by the World Bank in May 2004 (“Consultant 
Guidelines”) in the case of consultants’ services; and 

(b) the provisions of this Section III, as the same shall be elaborated in the 
procurement plan prepared and updated from time to time by the 
Recipient for the Project in accordance with paragraph 1.16 of the 
Procurement Guidelines and paragraph 1.24 of the Consultant Guidelines 
(“Procurement Plan”). 

2. Definitions. The capitalized terms used below in this Section to describe 
particular procurement methods or methods of review by the World Bank of 
particular contracts, refer to the corresponding method described in the 
Procurement Guidelines, or Consultant Guidelines, as the case may be. 

B. Particular Methods of Procurement of Goods and Works. 

1. International and National Competitive Bidding.  Except as otherwise 
provided in paragraph 2 below, goods and works shall be procured under 
contracts awarded on the basis of International and National Competitive Bidding 
and in the case of the National Competitive Bidding, subject to the following 
additional procedures:   

(1) Eligibility screening shall not be applied.  However, bids that do not 
contain any of the following documents will not pass the documentary 
compliance check: (a) evidence of the required financial, technical or 
production capability; (b) audited financial statements; (c) credit line, or 
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cash deposit certificate; (d) bid security; and (e) authority of the bid 
signatory.   

(2) In the case of prequalification, if any bidder is denied access to the 
bidding process for reasons unrelated to its financial and technical 
qualifications to perform the contract, prior concurrence of the Bank 
shall be sought.  

(3) A ceiling may be applied to bid prices, with prior concurrence of the 
Bank in advance of bidding.  However, the Approved Budget Estimate 
may be disclosed in the advertisement or in the bidding documents.  

(4) Domestic or regional preferences will not be applied in the evaluation of 
bids, and other preferences in effect in the Philippines will not be used 
except with the prior concurrence of the Bank. 

(5) Suppliers and contractors will not be required to purchase only local 
goods or supplies or materials.  

(6) In case of contracts for prior review, modifications exceeding fifteen          
percent (15%) of contract amount and material changes in the conditions 
during implementation require prior Bank concurrence.   

(7) Foreign suppliers and contractors shall be allowed to participate, if 
interested, without first being required to associate with, or enter into 
joint venture with, local firms.  Moreover, foreign bidders shall be 
allowed to bid, even without registration, licensing, and other 
government authorizations, leaving these requirements for after award 
and before signing of contract.   

(8) For works contract, the experience qualification requirement shall be: (a) 
at least one (1) previous contract at eighty percent (80%) of the estimated 
cost of the contract being procured; and (b) an annual turnover from all 
works averaged over the last three (3) years equal to one hundred percent 
(100%) of the estimated cost of the contract being procured. 

2. Other Methods of Procurement of Goods and Works.  The following 
methods, other than International and National Competitive Bidding, may be 
used for procurement of goods and works for those contracts specified in the 
Procurement Plan: Shopping and Direct Contracting. 

C. Particular Methods of Procurement of Consultants’ Services. 
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1. Quality- and Cost-based Selection. Except as otherwise provided in paragraph 
2 below, consultants’ services shall be procured under contracts awarded on the 
basis of Quality and Cost-based Selection. 

2. Other Methods of Procurement of Consultants’ Services. The following 
methods, other than Quality and Cost-based Selection, may be used for 
procurement of consultants’ services for those assignments which are specified in 
the Procurement Plan: (a) Quality-based Selection; (b) Selection based on 
Consultants’ Qualifications; (c) Single Source Selection; and (d) Individual 
Consultants. 

 
D. Review by the World Bank of Procurement Decisions. 

 Except as the World Bank shall otherwise determine by notice to the Recipient, 
the following contracts shall be subject to Prior Review by the World Bank:  (a) 
each contract for goods or works estimated to cost the equivalent of $500,000 or 
more procured on the basis of International Competitive Bidding; and (b) each 
contract for goods or works estimated to cost the equivalent of $250,000 or more 
procured on the basis of National Competitive Bidding; (c) every contract for 
goods or works procured on the basis of Direct Contracting; (d) each contract for 
consultants’ services provided by a firm estimated to cost the equivalent of 
$100,000 or more; (e) each contract for consultants’ services provided by an 
individual estimated to cost the equivalent of $50,000 or more; and (f) every 
contract for consultants’ services provided by a firm procured on the basis of 
Single Source Selection.  All other contracts shall be subject to Post Review by 
the World Bank. 

Section IV. Withdrawal of Grant Proceeds

A. General 

1. The Recipient may withdraw the proceeds of the Grant in accordance with the 
provisions of (a) Article III of the Standard Conditions, (b) this Section, and (c) 
such additional instructions as the World Bank may specify by notice to the 
Recipient (including the “World Bank Disbursement Guidelines for Projects” 
dated May 2006, as revised from time to time by the World Bank and as made 
applicable to this Agreement pursuant to such instructions), to finance the 
Eligible Expenditures as set forth in the table in paragraph 2 below: 

2.  The following table specifies the categories of Eligible Expenditures that may be 
financed out of the proceeds of the Grant (“Category”), the allocations of the 
amounts of the Grant to each Category, and the percentage of expenditures to be 
financed for Eligible Expenditures in each Category: 
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Category

Amount of the  
Grant Allocated  

(Expressed in US Dollars)

% of  
Expenditures  

to be Financed 
(inclusive of Taxes)

(1) Goods 
 

1,500,000 
 

100% 
 

(2) Consultants’ services 
 training, and workshops 
 
(3)     Incremental Operating     
 Costs 

 3,200,000 
 

300,000 
 

100% 
 

100% 
 

TOTAL AMOUNT 
 

5,000,000

B. Withdrawal Conditions; Withdrawal Period   
 
1. Notwithstanding the provisions of Part A of this Section, no withdrawal shall be 

made for payments made prior to the date of this Agreement, except that 
withdrawals up to an aggregate amount not to exceed $1,000,000 equivalent may 
be made for payments made prior to this date but on or after September 15, 2006, 
for Eligible Expenditures under Category 2.   

2. The Closing Date referred to in Section 3.06(c) of the Standard Conditions is 
November 30, 2012. 
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ANNEX 1 
TO 

SCHEDULE 2 
 

Principal Terms and Conditions of the MWSS Memorandum of Agreement    

1. For the purposes of paragraph B.2 of Section I of Schedule 2 to this Agreement, 
the Recipient, through DENR, shall enter into the MWSS Memorandum of Agreement 
with MWSS adequate to protect the interest of the World Bank and the Recipient, 
pursuant to which MWSS shall undertake to: 

(a) carry out Parts A.4, E and F of the Project with due diligence and 
efficiency and in accordance with appropriate management, financial, engineering and 
public utility practices and environmental standards acceptable to the World Bank;  

(b) provide, promptly as needed, the funds, facilities and other resources 
required for the purpose;  

(c) take all measures necessary to implement the Environmental 
Management Plan; 

(d) utilize the goods and consultants’ services to be financed out of the 
proceeds of the Grant exclusively for the carrying out of Parts A.4, E and F of the 
Project;  

(e) enable the Bank and the Recipient to inspect, at such times as they 
request, such goods and the sites and works included in Parts A.4, E and F of the Project, 
the operation thereof, and any relevant records, accounts, and documents; 

(f) take out and maintain with responsible insurers such insurance, against 
such risks and in such amounts, as shall be consistent with sound business practice, 
including, without limitation, such insurance to cover hazards incident to the acquisition, 
transportation and delivery of goods financed out of the proceeds of the Grant to the place 
of use or installation, any indemnity thereunder to be made payable in a currency freely 
usable to replace or repair such goods; 

(g) maintain and operate its equipment and facilities at all times, and from 
time to time, promptly as needed, make all necessary repairs and renewals in accordance 
with sound engineering, financial and industry practices; 
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(h) maintain adequate records and accounts, in accordance with sound 
accounting practices, the operations, resources, and expenditures relating to Parts A.4, E 
and F of the Project; 

(i) provide in a timely manner all such information as the World Bank and 
the Recipient may reasonably request regarding the management, operations and 
financial condition of MWSS, or MWSI, as the case may be; and  

(j) in carrying out Part F of the Project, enter into a Memorandum of 
Agreement with MWSI (MWSI Memorandum of Agreement), acceptable to the World 
Bank, which shall include:  

(i) a description of the rights and obligations of MWSS and MWSI 
in relation to the carrying out of Part F of the Project; and  

(ii) provisions whereby MWSI provides the undertakings set forth in 
sub-paragraphs  (a) to (i) of this paragraph 1. 
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ANNEX 2 
TO 

SCHEDULE 2 
 

Performance Indicators  

 
Target Values Data Collection and Reporting 

Project Outcome Indicators 
Baseline Mid-

Term 
Review
May-
2009 

Implem. 
Comple

t. 
Dec 
2011 

Frequency 
and 

Reports 

Data 
Collection 
Instrumen

ts 

Responsi
bi- 

lity for 
Data 

Collectio
n

-Coverage of sewerage 
service in MWSS jurisdiction 
(% of population);  
-Coverage of sanitation 
service in MWSS jurisdiction 
(% of population);  
-Reduction of pollution 
reaching Manila Bay (1,000 
metric tonnes of BOD5/year); 

12 
 

24 
 

0

17 
 

45 
 

2.0 
 

20 
 

57 
 

9.0 
 

Consolidat
ed 
semiannual 
progress 
reports 

Participatin
g agencies 
monitoring 
reports, 
supervision 
reports 

DENR, 
EMB 
FASPO, 
MWSS 

Project Results Indicators for Each Component 
Component A: Partnership 
strengthening  
1-A: Partnership Strengthening
- Agencies responsible for water 
pollution control signing a 
Memorandum of Understanding 
(MOU) (cumulative #) 
- Other stakeholders signing on 
to this MOU (cumulative #)  
- Bi-annual Partnership 
meetings (cumulative #)   
- Numbers of policy issuance 
(administrative orders) on 
sewerage and sanitation related 

0

0

0

0

7

7

6

3

7

17 
 

10 
 
8

Consolidat
ed 
semiannual 
progress 
reports 

Participatin
g agencies 
monitoring 
reports, 
supervision 
reports 

DENR, 
FASPO 
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matters issued by national 
authorities 
1-B: Information center 
- Publication of annual Metropolitan 
Manila (MM) Water Quality Monitor 
(cumulative #) 
1-D: Public assessment on water 
services 
- Testing of Public Assessment 
of Water Services with 
sewerage and sanitation 
parameters (cumulative # of 
barangays – 20 hh/barangay)   

 

0

0

1

500 

 

3

1000 

Target Values Data Collection and Reporting 

Project Results Indicators for 
Each Component 

Baseline Mid-
Term 

Review
May-
2009 

Imple
m. 

Compl
e-tion 
Dec 
2011 

Frequency 
and 

Reports 

Data 
Collection 
Instrumen

ts 

Responsibilit
y for Data 
Collection 

Component B: Master 
planning and policy 
development 
2-A: Master planning 
-Sewerage and sanitation 
master plan with new criteria 
updated  

0 0 1

Consolidat
ed 
semiannual 
progress 
reports 

Participatin
g agencies 
monitoring 
reports, 
supervision 
reports 

DENR, 
FASPO, 
MWSS 

Component C: Innovative 
financing mechanisms 
-Contract using innovative 
financing mechanism for 
sewerage and sanitation in 
Metropolitan Manila (# of 
contracts)  

 

0 0 2

Consolidat
ed 
semiannual 
progress 
reports 

Participatin
g agencies 
monitoring 
reports, 
supervision 
reports 

DENR, 
FASPO, 
EMB 

Component D: Use of 
market-based incentives 
- Number of establishments 
covered by the environment 
user fee (cumulative #) 
- Parameters covered by the 
environment user fee 

1000 
 

1

1400 
 

2

1800 
 

3

Consolidat
ed 
semiannual 
progress 
reports 

LLDA 
monitoring 
reports, 
supervision 
reports 

LLDA, 
DENR, 
FASPO 



- 17 -

(cumulative #) 
- Biochemical Oxygen Demand 
(BOD) discharged from all 
regulated sources (metric 
tonnes per year) 

1500 1350 1215 

Component E: Technical 
Assistance for Rate Rebasing 
- Coverage of sewerage service 
in Manila Water Company, 
Incorporated (MWCI) 
concession area as result of 
2008 rate rebasing adjustment 
(as % of water connections) 
- Coverage of sanitation 
service in MWCI concession 
area as result of 2008 rate 
rebasing adjustment (as % of 
water connections) 

 

10 
 

5

25 
 

75 

 

30 
 

70 

Consolidat
ed 
semiannual 
progress 
reports 

MWSS-RO 
monitoring 
reports, 
supervision 
reports 

MWSS-RO, 
DENR, 
FASPO 

Component F: Joint 
treatment plant 
- Reduction of costs per m3 of 
septage collection, treatment 
and disposal using joint 
treatment as compared to 
separate septage treatment1 (%) 

0 0 20

Consolidat
ed 
semiannual 
progress 
reports 

Participatin
g agencies 
monitoring 
reports, 
supervision 
reports 

MWSS-CO, 
MWSI, 
DENR, 
FASPO 

Appendix 
 
Definitions: 
 
(a) “Anti-corruption Measures” means the anti-corruption measures 

prepared for the Project by the Recipient, dated July 14, 2006, designed 
to reduce or eliminate fraud and corruption in all their forms under the 
Project, including enhanced information disclosure provisions, civil 
society oversight provisions, mitigation measures to deal with the risks 
associated with collusion, forgery and fraud, and a complaint handling 
mechanism.  

 
(b) “Consultant Guidelines” means the “Guidelines: Selection and 

Employment of Consultants by World Bank Borrowers” published by the 
World Bank in May 2004. 

 

1 Including septage collection and final disposal of sludge 
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(c) “DENR” means the Recipient’s Department of Environment and Natural 
Resources, and any successor thereto. 

 
(d) “DOH” means the Department of Health, and any successor thereto. 
 
(e) “DPWH” means the Department of Public Works and Highways, and 

any successor thereto. 
 
(f) “EMB” means the Environmental Management Bureau within DENR, 

and any successor thereto. 
 
(g) “Environmental Management Plan” and its acronym “EMP” mean the 

environmental management plan, dated August 31, 2006, which sets out 
environmental protection measures with respect to the implementation of 
Part F of the Project, as well as administrative and monitoring 
arrangements to ensure the implementation of said Plan, as the same may 
be amended from time to time with the prior agreement of the Bank. 

 
(h) “Incremental Operating Costs” means the reasonable expenditures 

incurred by the FASPO within DENR in carrying out the Project  
(excluding the salaries of the Recipient’s civil servants), including the 
cost of travel and per diem, office maintenance and rental, 
communication, office supplies, utilities, and operation and maintenance 
of equipment and vehicles; all of which expenditures would not have 
been incurred absent the Project, excluding the salaries of the Recipient’s 
civil servants.  

 
(i) “FASPO” means the Foreign Assisted and Special Projects Office within 

DENR, and any successor thereto. 
(j) “LLDA” means the Recipient’s Laguna Lake Development Authority, 

and any successor thereto. 
 
(k) “Manila Third Sewerage Project” means the project that is being 

financed by a World Bank loan approved by the World Bank in 2005.  
 
(l) “Memorandum of Agreement” means, individually, the MWSS 

Memorandum of Agreement between DENR and MWSS referred to in 
paragraph B.2 of Section I of Schedule 2 to this Agreement; and the 
MWSI Memorandum of Agreement between MWSS and MWSI referred 
to in paragraph 1(j) of Annex 1 of Schedule 2 to this Agreement. 

 
(m) “MWSI” means Manila Water Services, Inc, a privately-owned 

corporation established and operating pursuant to its Articles of 
Incorporation dated December 13, 1996, as amended to the date of this 
Agreement, responsible for providing water supply and sanitation 
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services in the western part of Metro Manila according to the MWSI 
Concession Agreement with MWSS; and any successor thereto. 

 
(n) “MWSS” means Metropolitan Waterworks and Sewerage System, the 

agency of the Republic of the Philippines established under Republic Act 
6234, responsible for developing, operating and maintaining water 
supply, sewerage and sanitation systems in and around Metro Manila, 
and any successor thereto. 

 
(o) “MWSS RO” means the regulatory office established in MWSS to 

monitor and enforce compliance with concession agreements entered into 
between MWSS and its concessionaires, to review water and sewerage 
tariffs, and to respond to water and sewerage service complaints; and any 
successor thereto.   

 
(p) “Procurement Guidelines” means the “Guidelines for Procurement under 

IBRD Loans and IDA Credits” published by the World Bank in May 
2004. 

 
(q) “Procurement Manual” means the manual referred to in paragraph 

5.01(b) of this Agreement. 
 
(r) “Procurement Plan” means the procurement plan, dated July 14, 2006, 

covering the initial eighteen (18) month period (or longer) of Project 
implementation, as the same shall be updated from time to time in 
accordance with the provisions of the Consultant Guidelines and the 
Procurement Guidelines, to cover succeeding eighteen (18) month 
periods (or longer) of Project implementation. 

 
(s) “Project Areas” means the areas in Metropolitan Manila, and the 

jurisdictions of LLDA. 
 
(t) “PRRC” means the Recipient’s Pasig River Rehabilitation Commission, 

and any successor thereto. 
 

(u) “Technical Assistance Team” means the team referred to in paragraph 
A.1(b) of Section I of Schedule 2 to this Agreement. 

 


